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2 Procurement  of | KRM/SUSWA/O1- | Dynamic 2592957.507 | 23.46 %
supply and | 080-081 Construction &
delivery of Suppliers
construction Kharpunath-4 Humla
material of ward
no 4
R Procurement  of | KRM/SUSWA/02- 37,97,668.027 | 26.56 %
supply and | 080-081 Hirdendra  Nirman
delivery of sewa &  Janeral
construction Suppliers Kharpunath

material of ward

no 1

-01 Humla




